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ADDENDUM #1 
 
Date: June 29, 2007 
 
To: Lynn Hinrichs, Project Manager, DFCM 
 
Reference: Department of Health 

Unified State Lab 
DFCM Project No. 07042390 

 
Subject: Addendum No. 1 
 
Pages Addendum      3  page 

Revised Project Schedule     1  page 
 Total       4 pages 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject the Bidder to disqualification. 
 
1.1 SCHEDULE CHANGES – There are changes to the Project Schedule.  Please see the 

attached Revised Project Schedule dated June 29, 2007.   
1. As indicated by the attendees to the mandatory pre-proposal meeting, there appears to be 

insufficient numbers to require a short listing of teams.  Therefore, in lieu of the short-listing 
the interviews will be moved to Wednesday, July 18, 2007.  Location will be indicated by 
letter to each team.  Announcement is intended to be Thursday, July 19, 2007. 

 
1.2 GENERAL – QUESTIONS 

2. A question was asked regarding the requested substantial completion date of the project of 
March 1, 2009 and whether this date included commissioning services. Following the pre-
proposal meeting additional consideration was given and it was determined that typical 
commissioning services for a facility of this type and size is of significant duration, and that 
some of the commissioning could be performed prior to balancing, while much of it would be 
performed during balancing and following that activity. Although the commissioning service 
is an owner provided function, this activity should be included in the construction schedule, 
and we recognize that the addition of this activity may add time beyond the originally 
requested substantial completion date. 
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3. A question was asked regarding the level of detail required in the masterplanning of the entire 

facility at the site. Following the pre-proposal meeting, it was determined that there are 
discrepancies between the summary space requirements and the detailed space requirements 
in the program. Specifically, it is not clear which modules contain what shared and support 
space for the overall facility. In order to provide a meaningful masterplan, it is anticipated 
that the program verification phase will clarify this aspect of the program. Additionally, 
DFCM will consider a overall concept plan and scheme for the benefit of the overall facility 
and the successful addition of the following modules. 

 
4. A question was asked regarding the construction access to the site. We are presently 

discussing this and other site related questions with UDOT. The current thought is that the 
existing north entrance from 2700 West will double as the construction access and employee 
access. The sandy area to the east of the parking will serve as a construction yard for the 
project. 

 
5. A question was asked regarding the possibility of wetland issues on the proposed site. We 

have solicited the help of the UDOT wetlands specialist to evaluate the possibility of 
wetlands on the site. We do not have their conclusion at this time. It is our opinion that if 
wetlands exist, the suspect area can be avoided in the design and construction of this project. 

 
6. A question was asked regarding the Furniture, Fixture & Equipment Budget (FF&E). This 

budget includes the following: 
Office/Admin/Amenity/Training/Conf Rooms: $494,714 
Audio/Video Technology: $371,035 
Computers: $123,678 
New Lab Equipment: $865,749 

 
The total budget of $1,855,177 is not part of the stated construction FLCC of $24,735,691. 
 

7. A question was asked concerning the running track. UDOT has expressed their interest in 
maintaining the track. Apparently, it is a specific length, which they seek to maintain. We 
anticipate that since it follows the perimeter of the property, that ultimately it can be 
accommodated, however; it will likely be cut short or put out of commission by the 
construction traffic for a period of time. 

 
8. A question was asked regarding the potential for security background checks for the workers 

on site. It was determined that this will not be required on this project. 
 
9.  Submitted Question: Contradiction appears to exist within the published program related to 

both schedule and composition of Modules 2 & 3.  Module 2 in the Executive Summary (0.3) 
states CBE (Capital Budget Estimate) will be requested in August 2008 while in the 
Programming Procedure section 1.1 cites CBE request of August 2007.  Module 3 in the Exec 
Summary cites CBE request of August 2007 while the Programming Plan call for August 
2008. 

 
The Module 2 & 3 Specifics and accompanying Tables 2 & 3 in section 1.1 
are in conflict with each other related to Dept of Agriculture, Dept. of 
Public Safety, and Forensic Lab. 
 
What are the correct dates and compositions of Modules 2 & 3?  Will the 
selected design consultant be required to review, revise, and correct 
the deficiencies contained in the current program as part of their scope 
of work? 
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Answer: In the pre-proposal meeting, we discussed the timing of the remaining modules, how 
the program schedule is subject to approval by the legislature for future development 
requests, and that there will likely be a subsequent selection for the A/E & contractor for 
future modules. In short, the additional modules are solely dependent on additional funding 
approval from the legislature in future sessions and the request of the same by the using 
agency. I did mention that the Dept. of Agriculture was seeking to have their space requested 
in the next legislative session, without the other elements of module 2 from the program. This 
may or may not be funded. Item 3 above indicates that we have discovered the discrepancies 
that you indicate and that the program verification scope of work will include the resolution 
of those issues. 
 

10.  Submitted Question: In section 2.4 of the program, Site Analysis - Secure Perimeter 
- DOD Setback Requirements, Unified Facilities Criteria (UFC) are 
addressed.  US Government UFC is required as stated in its own narrative 
to: “Military Departments, the Defense Agencies, and DOD Field 
Activities in accordance with USD (AT&L) memorandum dated 29 May 
2002.”  This long list of specs includes criteria for DOD 
anti-terrorism and force protection for buildings and site.  Refer to 
http://65.204.17.188/report/doc_ufc.html for listing of requirements 
and specs.  Full compliance with UFC criteria (MIL-STD-3007) would 
exceed approved budgets for this project. 
 
Since this is a state owned and operated facility, do DOD UFC criteria 
really apply or just selected criteria?  If only selected criteria, 
which ones?  Have these specs been taken into account when budgets were 
established and funding approved? 
 
Answer: Concerning DOD security requirements, all we plan to follow for the Unified Lab 
project are the required "set-backs" from roads and parking structures as noted in section 2.4 
of the programming document. 
 

11.  Additional language to be added to the CM/GC Agreement, Article 3, 3.1: The proposed 
GMP must be less than or equal to the FLCC and must include a reasonable contingency. By 
executing this Agreement, the CM represents its expert opinion that the requirements of the 
Project can be met within the FLCC. 

 
 
 

  
End of Addendum #1 
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PROJECT SCHEDULE – REVISED 
PER ADDENDUM NO. 1 ISSUED JUNE 29, 2007 

 
PROJECT NAME:  UNIFIED STATE LAB                    DESIGN – CM/GC 
    DEPARTMENT OF HEALTH – SALT LAKE CITY, UTAH 
DFCM PROJECT NO.  07042390 

Event Day Date Time Place 
Request for Proposals 
Available 

Thursday June 14, 2007 9:00 AM DFCM 
4110 State Office Bldg 
Salt Lake City, UT and DFCM 
web site* 

Mandatory Pre-Proposal 
Site Meeting  

Tuesday June 26, 2007 10:00 AM UHP Large Conference Room 
Rampton Building 
4501 South 2700 West 
Salt Lake City, UT 

Last Day to Submit 
Questions 

Thursday July 5, 2007 4:00 PM Lynn Hinrichs – DFCM 
4110 State Office Bldg, 
Salt Lake City, UT 

Cost Proposals, 
Management Plans, 
References,  Statements of 
Qualifications, and 
Termination/Debarment 
Certifications Due 

Wednesday July 11, 2007 12:00 NOON Wasatch Building 
Utah State Fairpark 
Approx 155 North 1000 West 
Salt Lake City, UT ** 

Interviews Wednesday July 18, 2007  To be determined 
Announcement Thursday July 19, 2007  DFCM web site * 
Requested Substantial 
Completion Date 

Sunday March 1, 2009   

* DFCM’s web site address is http://dfcm.utah.gov 
** Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during 

2007, all submittals will be received at the Wasatch Building at the Utah State Fairpark.  Refer 
to map on the DFCM web site for directions http://dfcm.utah.gov/downloads/fairpark_map.pdf)  
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